

# ADDENDUM

---

Project: Bonneville 1, 5, 7 Sidewalk Replacement

Project No.: 50491641603010101

Addendum No.: 1

Project Address: 85 South 900 East Provo, UT

Date: 04-03-2017

Owner: Corporation of the Presiding Bishop of The Church of Jesus Christ  
of Latter-day Saints, a Utah corporation sole

From (Architect): RVA Architects, Inc.

---

## Instructions to Prospective Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of 1 page.

---

### 1. Changes to prior Addenda:

- a. N/A

### 2. Changes to Bidding Requirements:

- a. Allowance: Include \$3,000.00 for Building Permit Allowance.

### 3. Changes to Conditions of the Contract:

- a. Time of Substantial Completion: Change to 60 days.

### 4. Changes to Specifications:

- a. N/A

### 5. Changes to Drawings:

- a. Sheet A-2.1 #2 North Elevation. Modify downspout to wrap around the building corner for the outlet into the planter area.

**End of Addendum**