Pre-Bid Conference Agenda and Information Sheet

Project Name Midvalley 5.7
Stake Name: Sandy UT Midvalley Stake
Property Number: 5135117

Welcome (Local leader or Account Invocation Introductions (Project Manager)

Manager) : Steve Smith

Steve Smith

Consultant Name and Phone Project description

Bradley Gygi Outside Storage Building, Exterior Ramp

801.747.2451

New Square footage Bid opening date and time Bid opening location (address and room)

0 Tuesday, August 23, 2017 Sandy UT FM Office
10:00 AM 625 East 8400 South

Sandy, UT

Building permit issued by Calendar days for project Liquidated Damages / day

NA 60 $200.00

Asbestos abatement required Unusual conditions

Owner will provide report

Addenda items

Information Addition or remodel Projects Only

Facility will be occupied during construction  Utilities paid by Restrooms provided by (check one)
Yes ] No XI Church [] Contractor [] Church XI Contractor

Gets salvage (check one) Contact for access to building during bid (FM group name, address and phone)

[] Church X Contractor Steven Smith, Sandy UT FM Group, (801) 562-8138

625 East 8400 South, Sandy, UT

Miscellaneous ltem(s)

Bidder Information (During the conference read the following statements word for word)

1. Bidding Information received by the architect three working days
a. Bids are by invitation only. minimum prior to bid opening.
b. Contractors and subcontractors must be e. Final addendum will be issued 48 hours prior to
licensed in the area where the project located.. bid.
c. The successful bidder must supply: 4.  Plan Rooms
1) Workers Compensation Insurance. a. Required - Dodge Data and Analytics is
2) Commercial Liability Insurance. electronic access of the plans, specs and
3) Automobile Liability Insurance. addenda. (See below for instruction for
4) Bonds (if required in the General accessing plans)
Conditions). b. Required - Mountainlands Area Plan Room is
5) Builders Risk Insurance (if the for viewing access to hard copies of the plans,
project is over $5 million). specs and addenda. Documents will be in the
6) Government taxes are to be Salt Lake City Office and is free for walk in
included in bid amount with the service. Address for MAPR is:
exception of Canada (GST, PST, 583 West 3560 South Suite 4
HST, etc.) and when directed by the Salt Lake City, UT 84115
Project Manager in U.S. states Phone: (801-288-1188
(such as State Sales Tax). Fax: (801-288-1184
2. Contractor Requirements c. Optional — Local area plan rooms as
a. Contractor will comply with all applicable laws, determined by the project manager and
ordinances, rules, regulations, and orders of consultant.
any public authorities relating to performance 5.  Bid Opening
of the Work. a. Sealed bids will be accepted up to the
b. Contractors are alerted that the Owner will previously specified time, immediately
strictly enforce the requirements of Safety as in thereafter, bids will be opened and read.
the contract documents on this project. b. Bids are to be submitted as outlined in the
c. Contractor must use company legal name on specification.
bid form c. The bid form used will be the form provided at
3. Addenda the pre-bid conference. Original required.
a. All addenda will be issued by the consultant d. The owner reserves the right to reject any or all
b. All verbal agreements or instructions must be bids and to waive any irregularity therein.
confirmed by written addendum. e. If all addenda are not acknowledged by
c. Contractors are to bid the contract documents. number (1,2,3,etc.), on the bid form or if the bid
d. Requests for clarification shall be in writing and form is not signed, the bid will be considered
Pre-Bid Conference Agenda and Information March 2015 Page 1 of 2

Sheet



not-responsive and will be returned to the and numerical form. If there is a discrepancy
bidder immediately without considering the bid between the two, the written amount will be
amount. used.

The bid amount is to be listed in both written

Steps for downloading from Dodge Data and Analytics

Purchasing Individual Reports/Plans/Specs/Addenda from Dodge Data and Analytics

Access the web-page http://dodgeprojects.construction.com/

Search the Dodge Database by state (required) using the Dodge Report Number or Project Name for a single project
report. To see a listing of all of the LDS projects in a particular state, enter the State name from the drop down box
and then enter LDS in the second search box. Click Search.

Select the project from the results list. By clicking on the blue project description, a more descriptive title will help to
make sure you are purchasing the correction documents.

When you find the correct project, select: Get This Report, Get Plans & Specs, or Monthly Access. Add to Cart and
Proceed to Checkout or Continue Shopping. After the purchase, select View This Project.

Available plan room hard copy

Hard copy plans are available for viewing at:

Mountainlands Area Plan Room
583 West 3560 South, Suite 4
Salt Lake City, UT 84115

Plans can also be viewed online with Mountainlands at: www.MAPRonline.com

Membership is required for online service.
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THE CHURCH OF

JESUS CHRIST

OF LATTER-DAY SAINTS

Bid Invitation and Information Form

Send this form to plan rooms

15 days prior to bid date
Notify Dodge Data and Analytics and Mountainlands Area Plan
Room if bid is to be postponed or re-bid

Dodge Data and Analytics

Office# (859) 885-1091 / Cell# (417) 860-0242

Fax # (801) 606-7722

email:Sherry.roe@construction.com

All addenda must be received in the Plan Room at least 48
hours prior to the bid date.

Mountainlands Area Plan Room

Office (801) 288-1188 Fax (801) 288-1184

Contact: Mike Luke
Email: mike@maprutah.com

Date Sent  8-10-2017
Project Name Midvalley 5,7
Stake Name Sandy UT Midvalley Stake
Project Number 5135117
Type of Project ] New [] Addition ] Interior Remodel [] Seismic
New Type New/Addn X] Other Outside Storage
Sq Ft ] HVAC [] Re-roof  Bldg, Exterior Ramp
Project Manager  Steven Smith
PM Office Sandy UT FM Group Phone # 801.562.8138
Consultant Bradley Gygi Architect & Assaociates, PLLC
Address 2150 South 1300 East, Suite 500 Phone # 801.747.2451
brad@
Salt Lake City, UT 84106 E-Mail gygiarch.com
Monday,
Pre-Bid Date: August 14, 2017 Time: 1:.00 PM
Location Project Site: 1175 East 7800 South, Sandy, UT
Wednesday
Bid Opening Date: August 23, 2017 Time: 10:00 AM
Location Sandy UT FM Office, 625 East 8400 South, Sandy, UT
Project is: X Low Bid [ ] Partnered
Contractors On Bid List

Company Name Address Phone E-Mail

PO Box 593 801. dynamiconstruction@
Dynamic Construction Orem, Utah 84059 226.1806 gmail.com

1880 West Gold Nugget Drive 801. everestcontractinginc@
Everest Contracting South Jordan, Utah 84095 231.7201 msn.com

2704 West 1575 North 801.
Hall Construction Ogden, Utah 84404 917.7468 edh@hall-construction.com

Partnered Contractor

Company Name Address Phone E-Mail
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Bid Tabulation Form

Project location or address Property ID Bid opening date:
1175 East 7800 South, Sandy, UT 5135117 August 23, 2017
Official bid opening time Project Name Presiding Conducting

10:00 AM Midvalley 5,7 Steven Smith Steven Smith
Bid Information
Name of bidder Bid Bond * Addenda received Bid Amount Comments
Dynamic Construction 1 2 3 4 5 6
Everest Contracting 1 2 3 4 5 6
Hall Construction 1 2 3 45 6
1 2 3 45 6
1 2 3 45 6
1 2 3 45 6
1 2 3 45 6
1 2 3 45 6
1 2 3 45 6
1 2 3 45 6

Other Attendees

Recorder Signature

Witness Signature

Others

*If required

Bid Tabulation form

22 March 2012



CONTRACTOR BID PROPOSAL AND PROJECT AGREEMENT (U.S.)

Corporation of the Presiding Bishop of The Church of Jesus Christ of Latter-day Saints, a Utah corporation sole,
(“Owner”) and the undersigned Contractor (“Contractor”) enter into this Contractor Bid Proposal and Project
Agreement (U.S.) (“Agreement”) and agree as follows:

1.

Property/Project.

Property/Project Number: 5135117

Property Address (“Project Site”): 1175 East 7800 South, Sandy, UT

Project Type: R&l, Exterior Ramp and Outside Storage Building
Project Name (“Project”): Midvalley 5,7

Stake Name: Sandy UT Midvalley Stake

Scope of the Work. Contractor will furnish all labor, materials, and equipment necessary to complete the
Work in accordance with the Contract Documents. The Work is all labor, materials, equipment, construction,
and services required by the Contract Documents.

Contract Documents. Contract Documents consist of:

This Agreement;

Supplementary Conditions for Bid Proposal and Project Agreement (U.S.);

The Specifications (Division 01 and Divisions 03 through 26);

Drawings entitled and dated Midvalley 5,7 8 June 2017;

Addendum No. with date(s) ; and
All written Field Changes, written Construction Change Directives and written Change Orders when
prepared and signed by Owner and Contractor.

~Poo0oTw

Compensation. Owner will pay Contractor for performance of Contractor’s obligations under the Contract

Documents the sum of Dollars
$ ). This is the Contractor’s Bid Proposal Amount.
Payment.

a. If the Contractor’s Bid Proposal Amount is over $100,000 or if otherwise requested by Owner, Contractor
will submit to Owner a schedule of values which allocates the Contractor’s Bid Proposal Amount to
various portions of the Work. This schedule, when accepted by Owner will be used as a basis for
reviewing Contractor’'s payment requests.

b. Not more than once each month, Contractor will submit a payment request to Owner. Owner will pay
Contractor for work completed within thirty (30) days after Owner receives:

1) Contractor’'s payment request for work to date;

2) a certification by Contractor that Contractor has paid for all labor, materials, and equipment relating to
the Work covered by prior payment requests and that Contractor will pay for all labor, materials, and
equipment relating to the Work covered by the current payment request; and

3) releases of all mechanics’ liens and claims of subcontractors, laborers, or material suppliers who
supplied labor and/or materials for the Work covered by the payment request.

4) updated Construction Schedule.

c. Owner may modify or reject the payment request if, in Owner’s opinion, the Work for which payment is
requested is not acceptable or is less complete than represented on the payment request.

Extras and Change Orders. Owner may order changes in the Work by altering, adding to, or deducting from
the Work. In the event of such a change, Contractor's compensation and/or the time of completion will be
adjusted to reflect the change. Contractor will not commence work on any change until either: (a) Contractor
and Owner have agreed in writing to the amount of the adjustment resulting from the change; or (b) Owner
has issued a written order for the change acknowledging that there is a dispute regarding the compensation
adjustment relating to the change. If Contractor proceeds with a change in the Work without complying with
the preceding sentence, Contractor agrees that it will not be entitled to any additional compensation for such
change.
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7.

8.

10.

11.

12.

Correction of Work. Contractor will promptly correct, at its own expense,

a. any portion of the Work which
1) fails to conform to the requirements of the Contract Documents, or
2) isrejected by the Owner as defective or because it is damaged or rendered unsuitable during

installation or resulting from failure to exercise proper protection.

b. any defects due to faulty materials, equipment, or workmanship which appear within a period of one year
from the date of Substantial Completion or within such longer period of time as may be prescribed by law
or the terms of any applicable special warranty required by the Contract Documents.

Time of Completion. Contractor will complete the Work and have it ready for Owner’s inspection within

sixty (60) calendar days from Notice to Proceed issued by Owner. Time is of the essence. If Contractor is
delayed at any time in the progress of the Work by any act or neglect of Owner, or by changes in the Work, or
by strikes, lockouts, unusual delay in transportation, unavoidable casualties, or acts of nature beyond
Contractor’s control, then the time for completion will be extended by the time that completion of the Work is
delayed. However, Contractor expressly waives any damages for any such delays other than those delays
willfully caused by Owner.

Permits, Surveys, and Taxes. Contractor will obtain and pay for all permits and licenses, and also pay any
applicable taxes. Contractor will also obtain and pay for any surveys it needs to perform the Work. Contractor
will conform to all ordinances and covenants governing the Project Site and/or Work.

Compliance with Laws. Contractor will comply with all applicable laws, ordinances, rules, regulations, and
orders of any public authorities relating to performance of the Work.

Payment of Subcontractors and Materialmen. Contractor will promptly pay for all labor, materials, and
equipment used to perform the Work.

Contractor’s Insurance. Prior to performing any work, Contractor will obtain and maintain during the term of

this Agreement the following insurance:

a. Workers Compensation Insurance.

b. Employers Liability Insurance with minimum limits of the greater of $500,000 E.L. each accident, $500,000
E. L. disease-each employee, $500,000 E.L. disease-policy limit or as required by the law of the state in
which the Project is located.

c. Commercial General Liability Insurance — 1ISO Form CG 00 01 (12/07) or equivalent Occurrence policy
which will provide primary coverage to the additional insureds (the Owner and the Architect) in the event of
any Occurrence, Claim, or Suit with:

1) Limits of the greater of: Contractor’s actual coverage amounts or the following:
a) $2,000,000 General Aggregate;
b) $2,000,000 Products - Comp/Ops Aggregate;
¢) $1,000,000 Personal and Advertising Liability;
d) $1,000,000 Each Occurrence; and
e) $50,000 Fire Damage to Rented Premises (Each Occurrence)
2) Endorsements attached to the General Liability policy including the following or their equivalent:
a) ISO Form CG-25-03 (05/09), Amendment of Limits of Insurance (Designated Project or Premises)
describing the Agreement and specifying limits as shown above.
b) ISO Form CG 20 10 (07/04), Additional Insured — Owners, Lessees, Or Contractors (Form B),
naming Owner and Architect as additional insureds.

d. Automobile Liability Insurance, with:

1) Combined Single Limit each accident in the amount of $500,000 or Contractor’s actual coverage,
whichever is greater; and
2) Coverage applying to "Any Auto" or its equivalent.

Contractor will provide evidence of these insurance coverages to Owner by providing an ACORD 25
(2010/05) Form or its equivalent: (1) listing Owner as the Certificate Holder and Additional Insured on the
general liability and any excess liability policies, (2) listing the insurance companies providing coverage (all
companies listed must be rated in A.M. Best Company Key Rating Guide-Property-Casualty and each
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company must have a rating of B+ Class VII or higher), (3) attaching the endorsements set forth above for the
Certificate of Liability Insurance, and (4) bearing the name, address and telephone number of the producer
and signed by an authorized representative of the producer. (The signature may be original, stamped, or
electronic.) Notwithstanding the foregoing, Owner may, in writing and at its sole discretion, modify these
insurance requirements.

13. Independent Contractor Relationship. The parties expressly agree that Contractor is not an agent or
employee of Owner but is an independent contractor solely responsible for all expenses relating to
Contractor’s business.

14. Comply with Intellectual Property Rights of Others. Contractor represents and warrants that no Work
(with its means, methods, goods, and services attendant thereto), provided to Owner will infringe or violate
any right of any third party and that Owner may use and exploit such Work, means, methods, goods, and
services without liability or obligation to any person or entity (specifically and without limitation, such Work,
means, methods, goods, and services will not violate rights under any patent, copyright, trademark, or other
intellectual property right or application for the same).

15. Confidentiality / Property Rights.

a. Owner will retain ownership and intellectual property rights in all plans, designs, drawings, documents,
concepts, and materials provided by or on behalf of Owner to Contractor and to all work products of
Contractor for or relative to Work performed under this Agreement, such products, services, and Work
of Contractor constituting works made for hire. Contractor will not reuse any portions of such items
provided by Owner or developed by Contractor for Owner pursuant to this Agreement, or disclose any
such items to any third party without the prior written consent of Owner. Owner may withhold its
consent in its’ absolute discretion.

b. In addition, Contractor shall ensure that Contractor, Subcontractors, and the employees, agents and
representatives of Contractor and its Subcontractors maintain in strict confidence, and shall use and
disclose only as authorized by Owner all Confidential Information of Owner that Contractor receives in
connection with the performance of this Agreement. Notwithstanding the foregoing, Contractor may use
and disclose any information to the extent required by an order of any court or governmental authority,
but only after it has notified Owner and Owner has had an opportunity to obtain reasonable protection
for such information in connection with such disclosure. For purposes of this Agreement, “Confidential
Information” means:

1) The name or address of any affiliate, customer or contractor of Owner or any information concerning
the transactions of any such person with Owner;

2) Any information relating to contracts, agreements, business plans, budgets or other financial
information of Owner to the extent such information has not been made available to the public by the
Owner; and

3) Any other information that is marked or noted as confidential by the Owner at the time of its
disclosure.

16. Ownership and Use of Renderings and Photographs. Renderings representing the Work are the property
of Owner. All photographs of the Work, whether taken during performance of the Work or at completion, are
the property of the Owner. The Owner reserves all rights including copyrights to renderings and photographs
of the Work. No renderings or photographs shall be used or distributed without written consent of the Owner.

17. Public Statements Reqgarding Work or Property. Contractor will not make any statements or provide any
information to the media about the Work or Property without the prior written consent of Owner. If Contractor
receives any requests for information from media, Contractor will refer such requests to Owner.

18. No Commercial Use of Transaction or Relationship.

a. Without the prior written consent of Owner, which Owner may grant or withhold in its sole discretion,
neither Contractor nor Contractor’s affiliates, officers, directors, agents, representatives, shareholders,
members, Subcontractors, or employees shall make any private commercial use of their relationship to
Owner or the Work or Property, including, without limitation:

1) By referring to this Agreement, Owner, or the Work or Property verbally or in any sales, marketing or
other literature, letters, client lists, press releases, brochures or other written materials except as may
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be necessary for Contractor to perform Contractor’s obligations under the terms of this Agreement;
2) By using or allowing the use of any photographs of the Work or any part thereof, or of any service
marks, trademarks or trade names or other intellectual property now or which may hereafter be
associated with, owned by or licensed by Owner in connection with any service or product; or
3) By contracting with or receiving money or anything of value from any person or commercial entity to
facilitate such person or entity obtaining any type of commercial identification, advertising or visibility
in connection with the Work or Property.

b. Notwithstanding the foregoing, Contractor may include a reference to Owner and the services and
equipment provided under this Agreement in a professional résumé or other similar listing of Contractor’s
references without seeking Owner’s written consent in each instance; provided, that such reference to
Owner, the services and equipment is included with at least several other similar references and is given
no more prominence than such other references.

19. Indemnity and Hold Harmless.

a. Contractor will indemnify and hold harmless Owner and Owner's representatives, employees, agents,
architects, and consultants from and against any and all claims, damages, liability, demands, costs,
judgments, awards, settlements, causes of action, losses and expenses (collectively “Claims” or “Claim”),
including but not limited to attorney fees, consultant fees, expert fees, copy costs, and other costs and
expenses, arising out of or resulting from performance of the Work, attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of real or personal property, including loss of use resulting
therefrom, except to the extent that such liability arises out of the negligence of Owner, its
representatives, agents, and employees. This indemnity includes, without limitation, indemnification of
Owner from all losses or injury to Owner’s property, except to the extent that such loss or injury arises out
of the negligence of Owner, its representatives, agents, and employees. This indemnity applies, without
limitation, to include Claims occurring both during performance of the Work and/or subsequent to
completion of the Work. In the event that any Claim is caused in part by a party indemnified hereunder,
that party will bear the cost of such Claim to the extent it was the cause thereof. In the event that a
claimant asserts a Claim for recovery against any party indemnified hereunder, the party indemnified
hereunder may tender the defense of such Claim to Contractor. If Contractor rejects such tender of
defense and it is later determined that the negligence of the party indemnified hereunder did not cause all
of the Claim, Contractor will reimburse the party indemnified hereunder for all costs and expenses
incurred by that party in defending against the Claim. Contractor will not be liable hereunder to indemnify
any party for damages resulting from the sole negligence of that party.

b. In addition to the foregoing, Contractor will be liable to defend Owner in any lawsuit filed by any Subcon-
tractor relating to the Project. Where liens have been filed against Owner's property, Contractor (and/or
its bonding company which has issued bonds for the Project) will obtain lien releases and record them in
the appropriate county and/or local jurisdiction and provide Owner with a title free and clear from any liens
of Subcontractors. In the event that Contractor and/or its bonding company are unable to obtain a lien
release, Owner in its absolute discretion may require Contractor to provide a bond around the lien or a
bond to discharge the lien, at Contractor's sole expense.

c. In addition to the foregoing, Contractor will indemnify and hold Owner harmless from any claim of any
other contractor resulting from the performance, nonperformance or delay in performance of the Work by
Contractor.

d. The indemnification obligation herein will not be limited by a limitation on the amount or type of damages,
compensation or benefits payable by or for Contractor or a Subcontractor under worker's compensation
acts, disability benefit acts, or other employee benefit acts.

20. Resolution of Disputes. In the event there is any dispute arising under the Contract Documents which
cannot be resolved by agreement between the parties, either party may submit the dispute with all
documentation upon which it relies to Director of Architecture, Engineering, and Construction, 50 East North
Temple, Salt Lake City, Utah 84150, who will convene a dispute resolution conference within thirty (30) days.
The dispute resolution conference will constitute settlement negotiations and any settlement proposal made
pursuant to the conference will not be admissible as evidence of liability. In the event that the parties do not
resolve their dispute pursuant to the dispute resolution conference, either party may commence legal action to
resolve the dispute. Any such action must be commenced within six (6) months from the first day of the
dispute resolution conference or be time barred. Submission of the dispute to the Director as outlined above
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21.

22.

23.

24.

25.

is a condition precedent to the right to commence legal action to resolve any dispute. In the event that either
party commences legal action to adjudicate any dispute without first submitting the dispute to the Director, the
other party will be entitled to obtain an order dismissing the litigation without prejudice and awarding such
other party any costs and attorneys fees incurred by that party in obtaining the dismissal, including without
limitation copy costs, and expert and consultant fees and expenses.

Termination of Agreement by Contractor. In the event Owner materially breaches any term of the Contract
Documents, Contractor will promptly give Written Notice of the breach to Owner. If Owner fails to cure the
breach within ten (10) days of the Written Notice, Contractor may terminate this Agreement by giving Written
Notice to Owner and recover from Owner the percentage of the Contract Sum represented by the Work
completed on the Project site as of the date of termination together with any out of pocket loss Contractor has
sustained with respect to materials and equipment as a result of the termination prior to completion of the
Work, less any offsets. Contractor will not be entitled to unearned profits or any other compensation or
damages as a result of the termination and hereby waives any claim therefor. Contractor will provide to
Owner all warranty, as built, inspection, and other close out documents as well as materials that Contractor
has in its possession or control at the time of termination. Without limitation, Contractor’s indemnities and
obligations as well as all warranties relative to Work provided through the date of termination survive a
termination hereunder.

Termination of Agreement by Owner for Cause. Should Contractor make a general assignment for the
benefit of its creditors, fail to apply enough properly skilled workmen or specified materials to properly
prosecute the Work in accordance with Contractor’'s schedule, or otherwise materially breach any provision of
the Contract Documents, then Owner may, without any prejudice to any other right or remedy, give Contractor
Written Notice thereof. If Contractor fails to cure its default within ten (10) days, Owner may terminate this
Agreement by giving Written Notice to Contractor, take possession of the premises and all materials, tools,
and appliances thereon, and finish the Work by whatever method Owner deems expedient. In such case,
Contractor will not be entitled to receive any further payment until the Work is finished. If the unpaid balance
of the Contract Sum exceeds the expense of finishing the Work, including compensation for additional
administrative, architectural, consultant, and legal services (including without limitation attorneys fees, expert
fees, copy costs, and other expenses), such excess will be paid to Contractor, less any offsets and
recoupment. If such expense exceeds the unpaid balance, Contractor will pay the difference to Owner.
Contractor will provide to Owner all warranty, as built, inspection, and other close out documents as well as
materials that Contractor has in its possession or control at the time of termination. Without limitation,
Contractor’s indemnities and obligations as well as all warranties relative to Work provided through the date of
termination survive a termination hereunder.

Termination of Agreement by Owner for Convenience. Notwithstanding any other provision contained in
the Contract Documents, Owner may, without cause and in its absolute discretion, terminate this Agreement
at any time. In the event of such termination, Contractor will be entitled to recover from Owner the
percentage of the Contract Sum equal to the percentage of the Work which Owner and/or its architect
determines has been completed on the Project site as of the date of termination together with any out of
pocket loss Contractor has sustained with respect to materials and equipment as a result of the termination
prior to completion of the Work, less any offsets and recoupment. Contractor will not be entitled to unearned
profits or any other compensation as a result of the termination and hereby waives any claim therefor.
Contractor will provide to Owner all warranty, as built, inspection, and other close out documents as well as
materials that Contractor has in its possession or control at the time of termination. Owner may, in Owner’s
sole discretion, take legal assignment of subcontracts and other contractual rights of Contractor. Without
limitation, Contractor’s indemnities and obligations as well as all warranties relative to Work provided through
the date of termination survive a termination hereunder.

Assignment of Contract. The parties hereto will not assign any rights or obligations under this Agreement
without the prior written consent of the other party.

Integration Clause. The Contract Documents reflect the full agreement of the parties with respect to the
Project and the Work and supersede all prior discussions, agreements, and representations regarding the
subject matter of the Contract Documents. The Contract Documents may be amended only in a written
document signed by both parties hereto.
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26. Applicable Law. The parties acknowledge that the Contract Documents have substantial connections to the
State of Utah. The Contract Documents will be deemed to have been made, executed, and delivered in Salt
Lake City, Utah. To the maximum extent permitted by law, (i) the Contract Documents and all matters related
to their creation and performance will be governed by and enforced in accordance with the laws of the State
of Utah, excluding conflicts of law rules, and (ii) all disputes arising from or related to the Contract Documents
will be decided only in a state or federal court located in Salt Lake City, Utah and not in any other court or
state. Toward that end, the parties hereby consent to the jurisdiction of the state and federal courts located in
Salt Lake City, Utah and waive any other venue to which they might be entitled by virtue of domicile, habitual
residence, place of business, or otherwise.

27. Enforcement. In the event either party commences legal action to enforce or rescind any term of the Contract
Documents, the prevailing party will be entitled to recover its attorneys fees and costs, including without
limitation all copy costs and expert and consultant fees and expenses, incurred in that action and on all
appeals, from the other party.

28. Bid Proposal/Agreement. Contractor’'s submission to Owner of this agreement signed by Contractor will
constitute Contractor’s offer and bid proposal to perform the Work described in this agreement according to
the terms thereof. Owner’s signing of this agreement and delivery to Contractor of a signed copy will
constitute acceptance of Contractor’s offer and will convert this document to a binding agreement.

29. Effective Date. The effective date of this Agreement is the date indicated by the Owner’s signature.
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OWNER: CONTRACTOR:
Corporation of the Presiding Bishop of (company)

The Church of Jesus Christ of Latter-day Saints,

a Utah corporation sole.

Signature: Signature:

Print Name: Steven Smith Print Name:
Title: Facility Manager Title:

Address: Address:

Sandy UT FM Group
625 East 8400 South, Suite A
Sandy, UT 84070-0525

Telephone No: 801.562.8138

Telephone No:

Facsimile No: Facsimile No:

Email: smithws@Idschurch.org Email:

Effective Date: Fed. I.D. or SSN:
License No:

Reviewed By: Date Signed:
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