

# FM Project Addenda

Work Order Number 10020694	Addendum Number 1	Addendum Date 27 Feb 2019
Project Location Building 25- 1785 East 400 South, Springville UT 84663	Project Description Wall Covering Replacement	
Project ID 518948919020101	Bid Opening Date 28 Feb 2019	

**From consultant or architect:**

Alex Nelson

**Instructions to prospective bidders:**

This addendum forms a part of the contract documents and modifies the original bidding documents and/or prior addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the contract documents unless specifically stated otherwise. This addendum consists of this cover page and the attached drawings and sheets dated: 01-Feb-2019

- The stake has agreed to stay completely out of the building for the first two weeks of the project (General Conference). Please plan on cleaning up each night after that.

---

**1. Changes to prior addenda:**

---

**2. Changes to bidding requirements:**

---

**3. Changes to conditions of the contract or scope of work:**

- In bishops offices, keep existing upper chair rail and remove lower chair rail. Run sisal to upper chair rail. Add oak corner piece, stained to match existing chair rail, on corner of window between window sil and upper chair rail to terminate sisal at.
- All chair rail height in the building to remain the same height it currently is in classrooms.
- If door frame edge needs touch up painting, please touch up paint to match existing color.
- Change "Touch up Paint" to "If existing texture and paint wall needs painting, paint from corner to corner."
- Add to "Other Items"- Remove and reinstall drapery where it currently exists.

---

**4. Changes to specifications:**

---

**5. Changes to drawings:**

---