

ADDENDUM

Project: Hobble Creek 1, 2, 3 Chapel Center HVAC

Project No.: 505-0871-18020101

Addendum No.: One

Project Address: 555 South Averett Avenue, Springville, UT

Date: January 29, 2018

Owner: Corporation of the Presiding Bishop of The Church of Jesus Christ of Latter-day Saints, a Utah corporation sole

From (Architect): John Alexander - Van Boerum & Frank Associates

Instructions to Prospective Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of 1 page(s) and the attached drawing(s), Sheet(s) _____, dated _____

1. Changes to prior Addenda:

- a. None
- b.

2. Changes to Bidding Requirements:

- a. Invitation To Bid, Item 9 Bid Opening: Change date of Bid Opening to Wednesday, February 7, 2018. Location and time to remain the same.
- b.

3. Changes to Conditions of the Contract:

- a. Supplementary Conditions, Item 5: Air Test & Balance to be conducted by Intermountain Test & Balance (Curtis Shupe).
- b. Supplementary Conditions: Add Item 6 - Amount For Gas Line Relocation. Include in the bid a sum of \$10,000.00 to be used for the relocation of the buried gas line in conflict with the equipment pad, screen wall, and stairwell specified on this project. Once the exact amount for the relocation is known, the amount will be adjusted up or down by change order. The Owner will then receive a credit back or the Contractor will receive an extra.

4. Changes to Specifications:

- a. Section 23 0501, Part 3.1 - A. Acceptable Installers: Add AMS, Inc - Robert Bender (801) 755-0463 to the list of acceptable installers.
- b. Section 23 6215, Part 2.2, g - Approved Products: Add Daiken Applied to air-cooled condensing unit manufacturer's list.

5. Changes to Drawings:

- a. None.
- b.

End of Addendum