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DIVISION 02: EXISTING CONDITIONS
024000 DEMOLITION AND STRUCTURE MOVING
024113 SELECTIVE SITE DEMOLITION
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SECTION 02 4113

SELECTIVE SITE DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A. Includes But Not Limited To:
1. Demolish and remove portions of existing site facilities as described in Contract Documents.

B. Related Requirements:
1.  New and replacement work specified in appropriate specification Sections.
1.2 ADMINISTRATIVE REQUIREMENTS
A. Scheduling:
1. Include on Construction Schedule specified in Section 01 3200 detailed sequence of individual
site demolition operations.
1.3 REGULATORY REQUIREMENTS
A. Removed materials should be disposed of in a legal manner in an EPA approved and legal landfill.
Contractor to indemnify and hold the Owner harmless for material not disposed of in a legal
manner.
14 SUBMITTALS
A. Closeout Submittals:
1. Include following in Operations And Maintenance Manual specified in Section 01 7800:

a. Record Documentation:
1) Identify abandoned utility and service lines and capping locations on record drawings.

PART 2 - PRODUCTS: Not Used

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine contract documents to determine what is to be removed and what is to remain.

3.2 PREPARATION

A. Notify corporations, companies, individuals, and local authorities owning conduits running to property.
1. Protect and maintain conduits, drains, sewers, pipes, and wires that are to remain on the
property.
2. Arrange for removal of wires running to and on property. Remove pipes and sewers in
accordance with instructions of above owners.
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3.3 PERFORMANCE

A. Execute work in orderly and careful manner, with due consideration for neighbors and the public.

B. Carefully remove, disassemble, or dismantle as required, and store in approved location on site,
existing items to be reused in completed work. Coordinate with Owner for equipment and materials to
be removed by Owner.

C. Concrete And Paving Removal:

1. Saw cut joints between material to be removed and material to remain to full depth.
2. Hand-excavate trench 12 inches (300 mm) wide and 16 inches (400 mm) deep along concrete or
paving to be removed. Cut roots encountered with saw, axe, or pruner. Do not cut roots with
excavating equipment. Remove roots under concrete and paving to be replaced down to 12
inches (300 mm) below finish grade.
3.4 CLEANING
A. Keep streets and roads reasonably clean, and sweep daily.

B. Sprinkle demolition rubbish and debris as necessary to lay dust.

C. Promptly remove demolition materials, rubbish, and debris from property.

END OF SECTION
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