

# ADDENDUM

---

Project: Westwood Heights 1,2

Project No.: 5170249-18010101

Addendum No.: 01

Project Address: 3976 West Dimrall Drive, Kearns, UT 84129

Date: April 9, 2018

Owner: Corporation of the Presiding Bishop of The Church of Jesus Christ of Latter-day Saints, a Utah corporation sole

From (Architect): Project Manager/ FM

---

## Instructions to Prospective Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of 9 page(s).

---

### 1. Changes to prior Addenda:

- a.
- b.

### 2. Changes to Bidding Requirements:

- a.
- b.

### 3. Changes to Conditions of the Contract:

- a. No building permits are anticipated due to the scope of the work. Do not include any permits or fees in the bid amount.
- b. Contractor to tidy up work areas daily. Keep areas adjacent to construction clean throughout the project.
- c. Please use the attached Contractor Bid Proposal form with corrected project number.

### 4. Changes to Specifications:

- a.
- b.

### 5. Changes to Drawings:

- a. Existing wood base will be protected in place – no new carpet base. Contractor to protect all existing wood trim, including crown molding, and around acoustical panels.
- b. Remove all pews around the perimeter and re-secure after new sisal is installed.
- d. New chair rail detail shown, stain to match exiting trim. Install between supply air grilles and trim around the acoustical panel.

**End of Addendum**

